DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
STATE/FEDERAL AID NO: NRT-2011(25) CONTRACT TIME : 243 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : NRT-2011(25)

THE PROJECT INVOLVES THE CONSTRUCTION OF A MULTI-USE TRAIL
FACILITY ON THE NORTH SIDE OF THE C&D CANAL ALONG THE TIER 1
ROAD.THE PROJECT ALSO INCLUDES CONSTRUCTION OF TWO TRAIL
HEAD FACILITIES, LANDSCAPING AND SITE AMENITIES.

SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/18/12 to vendor DAISY CONSTRUCTION COMPANY
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST

0 ENGINEER'S ESTIMATE $ 4,275,344.00 107.0808% 100.0000%
1 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 3,992,632.69 100.0000% 93.3874%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 4,396,548.00 110.1165% 102.8350%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 4,661,884.48 116.7622% 109.0412%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 4,725,175.01 118.3474% 110.5215%
5 ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977 $ 5,209,546.02 130.4790% 121.8509%
6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 5,470,681.05 137.0194% 127.9589%

0

( 1) e 2
ENGINEER'S ESTIMATE

(

DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT
SECTION 0001 C & D CANAL RECREATIONAL TRAIL
| |

0010 201000 LUMP | 135000.00000 135000.00| 100000.00000 100000.00] 22250.00000 22250.00
CLEARING AND GRUBBING | | |

0020 202000 20837.000 CY | 8.81829 183746.71]| 10.50000 218788.50]| 11.95000 249002.15
EXCAVATION AND EMBANKMENT | | |

0030 208000 6029.000 CY | 7.70884 46476.60 | 1.00000 6029.00] 13.75000 82898.75
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |

0040 209003 129.000 CY | 20.09064 2591.69] 30.00000 3870.00] 17.50000 2257.50
BORROW, TYPE C | |

0050 209006 3082.000 CY | 12.34000 38031.88] 16.50000 50853.00 | 5.85000 18029.70
BORROW, TYPE F | |

0060 212000 600.000 CY | 14.62417 8774.50] 12.00000 7200.00 | 11.95000 7170.00
UNDERCUT EXCAVATION | | |

0070 251000 2530.000 LF | 2.26000 5717.80] 1.40000 3542.00] 2.25000 5692.50
SILT FENCE | | |

0080 252000 67.000 EACH | 114.19125 7650.81 | 105.00000 7035.00 | 105.00000 7035.00

| |

INLET SEDIMENT CONTROL, DRAINAGE INLET
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/18/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0090 263000 19.000 EACH | 1001.49607 19028.43| 600.00000 11400.00]| 290.00000 5510.00
SUMP PIT, TYPE 1 | |
0100 266000 38.000 CY | 116.24741 4417.40] 180.00000 6840.00] 225.00000 8550.00
SANDBAG DIKES | | |
0110 268000 270.000 TON | 31.73476 8568.39 25.00000 6750.00] 35.00000 9450.00
STABILIZED CONSTRUCTION ENTRANCE | |
0120 272503 36.000 EACH | 360.00000 12960.00 | 700.00000 25200.00] 725.00000 26100.00
TRASH RACK | | |
0130 302006 20.000 TON | 38.52702 770.54] 70.00000 1400.00] 51.00000 1020.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0140 302007 7585.000 CY | 28.56980 216701.93] 40.00000 303400.00] 37.00000 280645.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0150 302011 720.000 TON | 32.05530 23079.82] 25.00000 18000.00 | 26.25000 18900.00
DELAWARE NO. 3 STONE | | |
0160 302012 1744.000 TON | 40.64136 70878.53 55.00000 95920.00 | 25.65000 44733.60
DELAWARE NO. 57 STONE | | |
0170 401574 9557.000 SY | 65.00000 621205.00] 41.00000 391837.00] 47.25000 451568.25
PERVIOUS BITUMINOUS ASPHALT PAVEMENT | | |
0180 401800 3989.000 TON | 65.00000 259285.00] 68.50000 273246.50] 80.80000 322311.20
WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0190 401809 7882.000 TON | 80.00000 630560.00] 58.00000 457156.00] 67.65000 533217.30
WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, | | |
PG 64-22 | | |
0200 401821 10.000 TON | 85.00000 850.00| 200.00000 2000.00] 155.00000 1550.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0210 406001 180.000 SYIN | 1.94505 350.11] 7.00000 1260.00] 11.00000 1980.00
HOT-MIX PATCHING | |
0220 602615 1409.000 SF | 28.00252 39455.55] 30.50000 42974.50]| 37.35000 52626.15
MODULAR BLOCK RETAINING WALL | | |
0230 612502 670.000 LF | 4.00000 2680.00] 15.00000 10050.00]| 14.00000 9380.00
PVC PIPE, 6" | | |
0240 612526 968.000 LF | 36.00000 34848.00] 113.00000 109384.00] 50.80000 49174.40
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/12
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/10/12 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0250 612527 624.000 LF | 20.00000 12480.00 43.00000 26832.00] 30.00000 18720.00
|

CORRUGATED POLYETHYLENE PIPE,
18"

TYPE C,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 612529 1592.000 LF | 2.60959 4154.47| 2.20000 3502.40] 2.35000 3741.20
PIPE VIDEO INSPECTION | | |
0270 612535 200.000 LF | 3.50000 700.00] 7.00000 1400.00] 3.50000 700.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0280 612536 4800.000 LF | 6.00000 28800.00 | 3.70000 17760.00 | 3.60000 17280.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0290 612537 1000.000 HOUR | 200.00000 200000.00]| 100.00000 100000.00 | 265.00000 265000.00
HEAVY CLEANING OF DRAINAGE PIPE | | |
0300 617511 13.000 EACH | 150.00000 1950.00] 575.00000 7475.00 | 535.00000 6955.00
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 18" | | |
0310 617514 36.000 EACH | 500.00000 18000.00 | 775.00000 27900.00] 960.00000 34560.00
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 36" | | |
0320 701010 4460.000 LF | 16.68000 74392.80| 15.75000 70245.00]| 20.70000 92322.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0330 705001 890.000 SF | 6.07662 5408.19]| 5.25000 4672.50] 6.85000 6096.50
P.C.C. SIDEWALK, 4" | | |
0340 705007 156.000 SF | 28.78692 4490.76| 29.60000 4617.60] 32.60000 5085.60
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0350 705008 75.000 SF | 13.13079 984.81| 50.00000 3750.00]| 52.00000 3900.00
CURB RAMP, TYPE 1 | | |
0360 705504 4429.000 SF | 11.78000 52173.62] 14.00000 62006.00] 15.60000 69092.40
BRICK AND/OR BLOCK SIDEWALK | | |
0370 708060 12.000 EACH | 170.92029 2051.04] 475.00000 5700.00] 310.00000 3720.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0380 708061 12.000 EACH | 231.76388 2781.17] 985.00000 11820.00] 300.00000 3600.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0390 708512 5.000 EACH | 3148.33333 15741.67] 3300.00000 16500.00 | 4700.00000 23500.00
DRAINAGE INLET, SPECIAL I | | |
0400 709518 85.000 EACH | 75.00000 6375.00] 165.00000 14025.00 | 335.00000 28475.00
SANITARY CLEANOUT | | |
0410 710001 12.000 EACH | 800.00000 9600.00] 685.00000 8220.00] 685.00000 8220.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0420 712005 1020.000 SY | 42.10303 42945.09 30.00000 30600.00] 33.75000 34425.00
| | |

RIPRAP, R-4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/18/12
PAGE : 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER  : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 712540 4050.000 SF | 8.28000 33534.00] 1.00000 4050.00] 1.00000 4050.00
GEOGRID, STABILIZATION | | |
0440 713002 19926.000 SY | 1.64911 32860.17| 1.55000 30885.30] 1.25000 24907.50
GEOTEXTILES, SEPARATION | | |
0450 715517 37567.000 LF | 5.00000 187835.00]| 6.65000 249820.55] 10.25000 385061.75
PERFORATED PVC PIPE UNDERDRAINS, 6" | |
0460 727014 750.000 LF | 1.87273 1404.55]| 2.00000 1500.00] 2.00000 1500.00
CONSTRUCTION SAFETY FENCE | | |
0470 727510 567.000 LF | 60.00000 34020.00] 21.00000 11907.00] 15.35000 8703.45
WOOD RAIL FENCE | |
0480 732004 4676.000 TON | 22.00000 102872.00]| 24.40000 114094.40]| 18.80000 87908.80
TOPSOIL (TON) | | |
0490 733001 11650.000 SY | 2.50000 29125.00] 1.35000 15727.50| 2.00000 23300.00
TOPSOILING, 4" DEPTH | | |
0500 734013 45701.000 SY | 0.21063 9626.00] 0.60000 27420.60] 0.65000 29705.65
PERMANENT GRASS SEEDING, DRY GROUND | |
0510 734017 51739.000 SY | 0.23112 11957.92| 0.37000 19143.43 0.40000 20695.60
TEMPORARY GRASS SEEDING, DRY GROUND | |
0520 735535 35076.000 SY | 1.94880 68356.11| 1.20000 42091.20]| 1.50000 52614.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0530 737523 LUMP | 127206.00000 127206.00| 65342.55000 65342.55]| 70878.80000 70878.80
PLANTING | | |
0540 743006 940.000 EADY | 0.42331 397.91] 0.50000 470.00| 0.25000 235.00
PLASTIC DRUMS | |
0550 743050 100.000 HOUR | 44.52000 4452.00]| 44.52000 4452.00]| 44.52000 4452.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0560 743504 45.000 EACH | 120.64870 5429.19] 135.00000 6075.00] 135.00000 6075.00
WARNING SIGNS | |
0570 743524 67.000 EACH | 150.00000 10050.00] 150.00000 10050.00] 115.00000 7705.00
TEMPORARY BARRICADES, TYPE III | | |
0580 743525 16.000 EADY | 2.36177 37.79] 5.00000 80.00]| 5.00000 80.00
TEMPORARY WARNING SIGNS | | |
0590 743538 18.000 EACH | 500.00000 9000.00] 320.00000 5760.00] 70.00000 1260.00
WOODEN SIGN POSTS, 4" X 4" | | |
0600 743539 18.000 EACH | 550.00000 9900.00] 345.00000 6210.00] 84.00000 1512.00
WOODEN SIGN POSTS, 4" X 6" | | |
0610 743540 9.000 EACH | 600.00000 5400.00] 450.00000 4050.00] 100.00000 900.00
| | |

WOODEN SIGN POSTS, 6" X 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/12
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0620 748015 239.000 SF | 5.09897 1218.65]| 11.00000 2629.00] 11.65000 2784.35
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0630 748548 47298.000 LF | 1.10000 52027.80| 0.42000 19865.16 | 0.60000 28378.80
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0640 748555 4.000 EACH | 250.00000 1000.00]| 210.00000 840.00]| 235.00000 940.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, HANDICAP SYMBOL | |
0650 749687 56.000 EACH | 65.16146 3649.04| 58.00000 3248.00] 43.25000 2422.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0660 749690 84.000 SF | 60.00000 5040.00| 12.00000 1008.00]| 21.65000 1818.60
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0670 758000 99.000 sSY | 16.28108 1611.83]| 40.00000 3960.00] 11.50000 1138.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0680 759005 9.000 EAMO | 1947.05882 17523.53]| 1850.00000 16650.00]| 2255.00000 20295.00
FIELD OFFICE, TYPE II | | |
0690 762001 792.000 LF | 1.81278 1435.72| 2.50000 1980.00| 1.50000 1188.00
SAW CUTTING, HOT MIX | | |
0700 762002 26.000 LF | 7.20916 187.44| 5.00000 130.00] 12.00000 312.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0710 763000 LUMP | 140000.00000 140000.001 270000.00000 270000.00| 124600.00000 124600.00
INITIAL EXPENSE | |
0720 763500 LUMP | 12000.00000 12000.00]| 35000.00000 35000.00] 7000.00000 7000.00
MAINTENANCE OF TRAFFIC | | |
0730 763501 LUMP | 80000.00000 80000.00]| 80000.00000 80000.00]| 27500.00000 27500.00
CONSTRUCTION ENGINEERING | | |
0740 763508 LUMP | 17000.00000 17000.00]| 5000.00000 5000.00] 500.00000 500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0750 763509 9.000 EAMO | 166.51946 1498.68| 600.00000 5400.00| 50.00000 450.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
0760 763510 LUMP | 183550.00000 183550.00] 215000.00000 215000.00] 213300.00000 213300.00
I I I

SITE FURNISHINGS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/18/12
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0770 763514 LUMP | 200000.00000 200000.00| 120000.00000 120000.00] 376700.00000 376700.00
RESTROOM FACILITY | |
0780 763597 160.000 HOUR | 104.05226 16648.36 | 130.00000 20800.00]| 115.00000 18400.00
UTILITY CONSTRUCTION ENGINEERING | |
0790 763503 1040.000 HOUR | 0.80000 832.00]| 0.80000 832.00]| 0.80000 832.00
TRAINEE | | |
SECTION TOTALS | S 4,275,344.00] S 3,992,632.69] S 4,396,548.00
—————————————————————————————————————————— B e e At
CONTRACT TOTALS | S 4,275,344.00] S 3,992,632.69] S 4,396,548.00

DBE GOALS | 10 % 10 % 10 %




CONTRACT TITLE
CALL ORDER : 001
LETTING DATE 04/10/12

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

C & D CANAL RECREATIONAL TRAIL
CONTRACT ID
DISTRICT

TABULATION OF BIDS

FINAL

T200669001.01

N2

COUNTIES

NEW CASTLE

DATE
PAGE

05/18/12
001 -8

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001

QUANTITY

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 20837.000 cCY
EXCAVATION AND EMBANKMENT

0030 208000 6029.000 CY
EXCAVATION AND BACKFILLING FOR PIPE
TRENCHES

0040 209003 129.000 cCY
BORROW, TYPE C

0050 209006 3082.000 cCY
BORROW, TYPE F

0060 212000 600.000 CY
UNDERCUT EXCAVATION

0070 251000 2530.000 LF
SILT FENCE

0080 252000 67.000 EACH
INLET SEDIMENT CONTROL, DRAINAGE INLET

0090 263000 19.000 EACH
SUMP PIT, TYPE 1

0100 266000 38.000 CY
SANDBAG DIKES

0110 268000 270.000 TON
STABILIZED CONSTRUCTION ENTRANCE

0120 272503 36.000 EACH
TRASH RACK

0130 302006 20.000 TON
GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0140 302007 7585.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B

0150 302011 720.000 TON
DELAWARE NO. 3 STONE

0160 302012 1744.000 TON
DELAWARE NO. 57 STONE

0170 401574 9557.000 SY

PERVIOUS BITUMINOUS ASPHALT PAVEMENT

C & D CANAL RECREATIONAL TRAIL

313000.

15.

10.

40.

19.

22.

1.

173.

1256.

249.

27.

800.

170.

14.

21.

22.

49.

00000

00000

00000

40000

73000

00000

38000

39000

51000

11000

70000

80000

39000

00000

00000

00000

50000

313000.

312555.

60290.

5211.

60807.

13200.

3491.

11617.

23873.

9466.

7479.

28828.

3407.

106190.

15120.

38368.

473071.

(
GREG

4

14.

8.

27.

12.

12.

1.

110.

550.

540.

24.

900.

28.

39.

31.

31.

53.

)
GO & FERRARA INC

.00000

00000

00000

00000

00000

00000

60000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

90000.

291718.

48232.

3483.

36984.

7200.

4048.

7370.

10450.

20520.

6480.

32400.

560.

295815.

22320.

54064.

506521.

10.

21.

23.

23.

14.

2.

150.

600.

33.

650.

45.
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34.

35.

75.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

150000.

208370.

126609.

2967.

70886 .

8400.

5060.

10050.

11400.

190.

8910.

23400.

900.

356495.

24480.

61040.

716775.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/12
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/10/12 DISTRICT : N2
SET-ASIDE
| 3 ) I ( 4 ) I( 5 )
|JJID INC |GREGGO & FERRARA INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 401800 3989.000 TON | 79.60000 317524.40]| 75.00000 299175.00]| 88.67000 353704.63
WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0190 401809 7882.000 TON | 72.25000 569474.50]| 69.00000 543858.00]| 86.00000 677852.00
WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, | | |
PG 64-22 | | |
0200 401821 10.000 TON | 111.00000 1110.00] 140.00000 1400.00]| 250.00000 2500.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0210 406001 180.000 SYIN | 10.00000 1800.00| 2.60000 468.00]| 4.50000 810.00
HOT-MIX PATCHING | |
0220 602615 1409.000 SF | 37.60000 52978.40] 32.00000 45088.00 | 42.40000 59741.60
MODULAR BLOCK RETAINING WALL | | |
0230 612502 670.000 LF | 28.43000 19048.10] 28.00000 18760.00 | 18.00000 12060.00
PVC PIPE, 6" | | |
0240 612526 968.000 LF | 62.98000 60964.64 | 93.00000 90024.00 | 53.00000 51304.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
36" | | |
0250 612527 624.000 LF | 39.61000 24716.64] 68.00000 42432.00] 42.00000 26208.00
CORRUGATED POLYETHYLENE PIPE, TYPE C, | | |
8" | | |
0260 612529 1592.000 LF | 2.27000 3613.84] 2.20000 3502.40] 1.65000 2626.80
PIPE VIDEO INSPECTION | | |
0270 612535 200.000 LF | 3.32000 664.00]| 3.20000 640.00| 3.30000 660.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0280 612536 4800.000 LF | 3.43000 16464.00| 3.30000 15840.00 | 3.85000 18480.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0290 612537 1000.000 HOUR | 126.09000 126090.00] 240.00000 240000.00] 231.00000 231000.00
HEAVY CLEANING OF DRAINAGE PIPE | | |
0300 617511 13.000 EACH | 374.92000 4873.96 | 450.00000 5850.00] 304.00000 3952.00
CORRUGATED POLYETHYLENE FLARED END | |
SECTION, 18" | | |
0310 617514 36.000 EACH | 809.36000 29136.96| 1100.00000 39600.00] 632.00000 22752.00
CORRUGATED POLYETHYLENE FLARED END | |
SECTION, 36" | | |
0320 701010 4460.000 LF | 18.14000 80904.40] 16.00000 71360.00 | 26.00000 115960.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1-8



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/18/12
PAGE : 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|JJID INC |GREGGO & FERRARA INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e e
0330 705001 890.000 SF | 6.03000 5366.70] 5.20000 4628.00] 6.75000 6007.50
P.C.C. SIDEWALK, 4" | | |
0340 705007 156.000 SF | 38.71000 6038.76| 30.00000 4680.00] 31.00000 4836.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0350 705008 75.000 SF | 18.65000 1398.75] 42.00000 3150.00] 44.00000 3300.00
CURB RAMP, TYPE 1 | | |
0360 705504 4429.000 SF | 29.79000 131939.91] 15.00000 66435.00 | 15.71000 69579.59
BRICK AND/OR BLOCK SIDEWALK | | |
0370 708060 12.000 EACH | 424.41000 5092.92] 200.00000 2400.00] 400.00000 4800.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0380 708061 12.000 EACH | 400.89000 4810.68] 700.00000 8400.00] 200.00000 2400.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0390 708512 5.000 EACH | 3731.63000 18658.15]| 5700.00000 28500.00] 6000.00000 30000.00
DRAINAGE INLET, SPECIAL I | | |
0400 709518 85.000 EACH | 205.95000 17505.75]| 320.00000 27200.00] 150.00000 12750.00
SANITARY CLEANOUT | | |
0410 710001 12.000 EACH | 903.11000 10837.32| 1700.00000 20400.00] 800.00000 9600.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0420 712005 1020.000 SY | 36.53000 37260.60 | 34.00000 34680.00] 48.00000 48960.00
RIPRAP, R-4 | | |
0430 712540 4050.000 SF | 1.57000 6358.50] 2.10000 8505.00] 4.00000 16200.00
GEOGRID, STABILIZATION | | |
0440 713002 19926.000 SY | 2.02000 40250.52] 2.10000 41844.60| 4.00000 79704.00
GEOTEXTILES, SEPARATION | | |
0450 715517 37567.000 LF | 12.89000 484238.63 | 14.00000 525938.00] 16.00000 601072.00
PERFORATED PVC PIPE UNDERDRAINS, 6" | | |
0460 727014 750.000 LF | 4.10000 3075.00] 2.20000 1650.00] 2.50000 1875.00
CONSTRUCTION SAFETY FENCE | | |
0470 727510 567.000 LF | 14.60000 8278.20] 26.00000 14742.00]| 15.00000 8505.00
WOOD RAIL FENCE | | |
0480 732004 4676.000 TON | 29.27000 136866.52 | 26.00000 121576.00] 16.00000 74816.00
TOPSOIL (TON) | | |
0490 733001 11650.000 SY | 4.19000 48813.50]| 3.30000 38445.00] 5.00000 58250.00
TOPSOILING, 4" DEPTH | | |
0500 734013 45701.000 SY | 0.45000 20565.45]| 0.51000 23307.51] 0.54000 24678.54
| | |

PERMANENT GRASS SEEDING, DRY GROUND



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/18/12
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|JJID INC |GREGGO & FERRARA INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0510 734017 51739.000 SY | 0.35000 18108.65] 0.44000 22765.16 | 0.46000 23799.94
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0520 735535 35076.000 SY | 1.69000 59278.44]| 1.60000 56121.60| 1.60000 56121.60
SOIL RETENTION BLANKET MULCH, TYPE 5 |
0530 737523 LUMP | 63829.50000 63829.50] 85098.20000 85098.20 | 87377.40000 87377.40
PLANTING | | |
0540 743006 940.000 EADY | 0.28000 263.20]| 0.71000 667.40]| 0.38000 357.20
PLASTIC DRUMS | | |
0550 743050 100.000 HOUR | 44.52000 4452.00] 44.52000 4452.00] 44.52000 4452.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743504 45.000 EACH | 143.79000 6470.55] 180.00000 8100.00] 135.00000 6075.00
WARNING SIGNS | | |
0570 743524 67.000 EACH | 160.38000 10745.46 | 280.00000 18760.00 | 195.00000 13065.00
TEMPORARY BARRICADES, TYPE III | | |
0580 743525 16.000 EADY | 2.21000 35.36 8.00000 128.00]| 5.50000 88.00
TEMPORARY WARNING SIGNS | | |
0590 743538 18.000 EACH | 221.21000 3981.78] 210.00000 3780.00] 200.00000 3600.00
WOODEN SIGN POSTS, 4" X 4" | | |
0600 743539 18.000 EACH | 265.45000 4778.10] 250.00000 4500.00 | 240.00000 4320.00
WOODEN SIGN POSTS, 4" X 6" | | |
0610 743540 9.000 EACH | 901.44000 8112.96 | 850.00000 7650.00 | 450.00000 4050.00
WOODEN SIGN POSTS, 6" X 6" | | |
0620 748015 239.000 SF | 11.06000 2643.34] 5.90000 1410.10] 6.16000 1472.24
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0630 748548 47298.000 LF | 0.55000 26013.90] 0.88000 41622.24] 0.91000 43041.18
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0640 748555 4.000 EACH | 221.21000 884.84| 150.00000 600.00]| 140.00000 560.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, HANDICAP SYMBOL | | |
0650 749687 56.000 EACH | 25.44000 1424.64] 24.00000 1344.00] 30.00000 1680.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0660 749690 84.000 SF | 3.32000 278.88] 3.20000 268.80 6.00000 504.00
| | |
| | |

SIGNS ON MULTIPLE SIGN POSTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/18/12
PAGE : 001 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|JJID INC |GREGGO & FERRARA INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0670 758000 99.000 SY | 16.82000 1665.18] 14.00000 1386.00] 25.00000 2475.00
|

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/12
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|JJID INC |GREGGO & FERRARA INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 759005 9.000 EAMO | 2400.00000 21600.00] 6200.00000 55800.00 | 3000.00000 27000.00
FIELD OFFICE, TYPE II | | |
0690 762001 792.000 LF | 1.44000 1140.48] 3.00000 2376.00] 1.90000 1504.80
SAW CUTTING, HOT MIX | | |
0700 762002 26.000 LF | 11.06000 287.56| 15.00000 390.00] 9.00000 234.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0710 763000 LUMP | 181000.00000 181000.00] 60000.00000 60000.00] 105000.00000 105000.00
INITIAL EXPENSE | |
0720 763500 LUMP | 23000.00000 23000.00] 23000.00000 23000.00]| 15000.00000 15000.00
MAINTENANCE OF TRAFFIC | | |
0730 763501 LUMP | 28000.00000 28000.00] 115000.00000 115000.00 | 25000.00000 25000.00
CONSTRUCTION ENGINEERING | | |
0740 763508 LUMP | 1400.00000 1400.00] 5000.00000 5000.00] 7000.00000 7000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0750 763509 9.000 EAMO | 100.00000 900.00]| 620.00000 5580.00] 400.00000 3600.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0760 763510 LUMP | 246460.00000 246460.00| 215100.00000 215100.00| 206460.00000 206460.00
SITE FURNISHINGS | |
0770 763514 LUMP | 144000.00000 144000.00| 130000.00000 130000.00| 130000.00000 130000.00
RESTROOM FACILITY | |
0780 763597 160.000 HOUR | 110.00000 17600.00 | 130.00000 20800.00] 75.00000 12000.00
UTILITY CONSTRUCTION ENGINEERING | |
0790 763503 1040.000 HOUR | 0.80000 832.00]| 0.80000 832.00]| 0.80000 832.00
TRAINEE | | |
SECTION TOTALS | $ 4,661,884.48]| $ 4,725,175.01| $ 5,209,546.02
—————————————————————————————————————————— B R
CONTRACT TOTALS | $ 4,661,884.48]| $ 4,725,175.01| $ 5,209,546.02
DBE GOALS | 10 % 10 % 10 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/18/12
PAGE : 001 -14

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT ;N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 C & D CANAL RECREATIONAL TRAIL
| | |
0010 201000 LUMP | 62050.00000 62050.00 |
CLEARING AND GRUBBING | | |
0020 202000 20837.000 CY | 19.35000 403195.95]
EXCAVATION AND EMBANKMENT | | |
0030 208000 6029.000 CY | 15.32000 92364.28]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209003 129.000 CY | 27.86000 3593.94]
BORROW, TYPE C | |
0050 209006 3082.000 CY | 20.00000 61640.00|
BORROW, TYPE F | |
0060 212000 600.000 CY | 21.45000 12870.00 |
UNDERCUT EXCAVATION | | |
0070 251000 2530.000 LF | 2.20000 5566.00]
SILT FENCE | I |
0080 252000 67.000 EACH | 168.00000 11256.00]
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 263000 19.000 EACH | 680.00000 12920.00]
SUMP PIT, TYPE 1 | |
0100 266000 38.000 CY | 207.30000 7877.40]
SANDBAG DIKES | |
0110 268000 270.000 TON | 44.24000 11944.80]|
STABILIZED CONSTRUCTION ENTRANCE | |
0120 272503 36.000 EACH | 828.30000 29818.80]
TRASH RACK | | |
0130 302006 20.000 TON | 40.18000 803.60]|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING [ [ ‘
0140 302007 7585.000 CY | 45.50000 345117.50]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0150 302011 720.000 TON | 30.35000 21852.00]
DELAWARE NO. 3 STONE | | |
0160 302012 1744.000 TON | 27.75000 48396.00 |
DELAWARE NO. 57 STONE | | |
0170 401574 9557.000 SY | 93.50000 893579.50]
| | |

PERVIOUS BITUMINOUS ASPHALT PAVEMENT



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/18/12
PAGE : 001 -15

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT ;N2
SET-ASIDE
I ( 6 ) I ( ) I( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 401800 3989.000 TON | 74.35000 296582.15]|
WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0190 401809 7882.000 TON | 63.00000 496566.00]
WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, | | |
PG 64-22 | | |
0200 401821 10.000 TON | 106.80000 1068.00 ]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0210 406001 180.000 SYIN | 6.74000 1213.20]
HOT-MIX PATCHING | |
0220 602615 1409.000 SF | 31.86000 44890.74 |
MODULAR BLOCK RETAINING WALL | | |
0230 612502 670.000 LF | 14.75000 9882.50 |
PVC PIPE, 6" | | |
0240 612526 968.000 LF | 47.36000 45844.48]
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
36" | | |
0250 612527 624.000 LF | 26.58000 16585.92 |
CORRUGATED POLYETHYLENE PIPE, TYPE C, | | |
8" | | |
0260 612529 1592.000 LF | 2.56000 4075.52]
PIPE VIDEO INSPECTION | | |
0270 612535 200.000 LF | 3.98000 796.00] |
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0280 612536 4800.000 LF | 3.44000 16512.00 |
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0290 612537 1000.000 HOUR | 241.50000 241500.00]|
HEAVY CLEANING OF DRAINAGE PIPE | | |
0300 617511 13.000 EACH | 525.00000 6825.00]
CORRUGATED POLYETHYLENE FLARED END | |
SECTION, 18" | | |
0310 617514 36.000 EACH | 841.00000 30276.00]
CORRUGATED POLYETHYLENE FLARED END | |
SECTION, 36" | | |
0320 701010 4460.000 LF | 18.44000 82242.40 |
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1-8



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/18/12
PAGE : 001 -16

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( ) I( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0330 705001 890.000 SF | 7.68000 6835.20]| |
P.C.C. SIDEWALK, 4" | | |
0340 705007 156.000 SF | 29.40000 4586.40] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0350 705008 75.000 SF | 68.48000 5136.00]| |
CURB RAMP, TYPE 1 | | |
0360 705504 4429.000 SF | 15.50000 68649.50] |
BRICK AND/OR BLOCK SIDEWALK | | |
0370 708060 12.000 EACH | 380.00000 4560.00] |
REPLACE DRAINAGE INLET GRATE (S) | | |
0380 708061 12.000 EACH | 458.00000 5496.00| |
REPLACE DRAINAGE INLET FRAME (S) | | |
0390 708512 5.000 EACH | 4635.00000 23175.00] |
DRAINAGE INLET, SPECIAL I | | |
0400 709518 85.000 EACH | 225.44000 19162.40] |
SANITARY CLEANOUT | | |
0410 710001 12.000 EACH | 859.00000 10308.00] |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0420 712005 1020.000 SY | 54.22000 55304.40] |
RIPRAP, R-4 | | |
0430 712540 4050.000 SF | 1.90000 7695.00] |
GEOGRID, STABILIZATION | | |
0440 713002 19926.000 SY | 2.28000 45431.28] |
GEOTEXTILES, SEPARATION | | |
0450 715517 37567.000 LF | 14.34000 538710.78]| |
PERFORATED PVC PIPE UNDERDRAINS, 6" | | |
0460 727014 750.000 LF | 1.76000 1320.00] |
CONSTRUCTION SAFETY FENCE | | |
0470 727510 567.000 LF | 13.86000 7858.62 | |
WOOD RAIL FENCE | | |
0480 732004 4676.000 TON | 27.42000 128215.92] |
TOPSOIL (TON) | | |
0490 733001 11650.000 SY | 2.41000 28076.50] |
TOPSOILING, 4" DEPTH | | |
0500 734013 45701.000 SY | 0.58000 26506.58 ]| |
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/18/12
PAGE : 001 -17

INSTALLATION OR REMOVAL OF TRAFFIC

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( ) I( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 734017 51739.000 SY | 0.45000 23282.55] |
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0520 735535 35076.000 SY | 1.60000 56121.60] |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0530 737523 LUMP | 83412.32000 83412.32] |
PLANTING | | |
0540 743006 940.000 EADY | 0.26000 244.40] |
PLASTIC DRUMS | | |
0550 743050 100.000 HOUR | 44.52000 4452.00] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743504 45.000 EACH | 136.00000 6120.00]| |
WARNING SIGNS | | |
0570 743524 67.000 EACH | 150.80000 10103.60] |
TEMPORARY BARRICADES, TYPE III | | |
0580 743525 16.000 EADY | 8.60000 137.60]| |
TEMPORARY WARNING SIGNS | | |
0590 743538 18.000 EACH | 210.00000 3780.00] |
WOODEN SIGN POSTS, 4" X 4" | | |
0600 743539 18.000 EACH | 252.00000 4536.00 | |
WOODEN SIGN POSTS, 4" X 6" | | |
0610 743540 9.000 EACH | 856.00000 7704.00] |
WOODEN SIGN POSTS, 6" X 6" | | |
0620 748015 239.000 SF | 10.50000 2509.50] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0630 748548 47298.000 LF | 0.53000 25067.94] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0640 748555 4.000 EACH | 210.00000 840.00| |
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, HANDICAP SYMBOL | | |
0650 749687 56.000 EACH | 24.20000 1355.20] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0660 749690 84.000 SF | 3.45000 289.80 |
| | |
| | |

SIGNS ON MULTIPLE SIGN POSTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -18
TABULATION OF BIDS

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT : N2
SET-ASIDE
I( 6 ) I( ) I( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0670 758000 99.000 sY | 20.20000 1999.80| |
| |

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/18/12
PAGE : 001 -19

FINAL
CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL
CALL ORDER : 001 CONTRACT ID : T200669001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/10/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0680 759005 9.000 EAMO | 3100.00000 27900.00] |
FIELD OFFICE, TYPE II | | |
0690 762001 792.000 LF | 2.15000 1702.80] |
SAW CUTTING, HOT MIX | | |
0700 762002 26.000 LF | 7.18000 186.68| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0710 763000 LUMP | 212700.00000 212700.00] |
INITIAL EXPENSE | | |
0720 763500 LUMP | 40300.00000 40300.00] |
MAINTENANCE OF TRAFFIC | | |
0730 763501 LUMP | 111000.00000 111000.00]| |
CONSTRUCTION ENGINEERING | | |
0740 763508 LUMP | 19950.00000 19950.00] |
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0750 763509 9.000 EAMO | 840.00000 7560.00| |
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
0760 763510 LUMP | 363040.00000 363040.00] |
SITE FURNISHINGS | | |
0770 763514 LUMP | 124100.00000 124100.00 | |
RESTROOM FACILITY | | |
0780 763597 160.000 HOUR | 142.00000 22720.00]| |
UTILITY CONSTRUCTION ENGINEERING | | |
0790 763503 1040.000 HOUR | 0.80000 832.00]| |
TRAINEE | | |
SECTION TOTALS | $ 5,470,681.05]| $ | $
—————————————————————————————————————————— fo————————————
CONTRACT TOTALS | $ 5,470,681.05]| $ 0.00] $
DBE GOALS | 10 % % 3




